
Trinity Way / Springfield Lane junction improvement – aw ard of contract  

Part 1: Open to the public 

 
 

REPORT OF 

 
The Strategic Director for Place 

 

TO 
 

Procurement Board 
 

ON 

 
2 March 2022 

 

 
  

TITLE:   Approval to Award the Contract for Trinity Way / Springfield Lane junction 
improvement scheme 

 
 
RECOMMENDATION:  

 
That Procurement Board approve the award of the Contract for Trinity Way / 

Springfield Lane junction improvement scheme to Eric Wright Civil Engineering Ltd 
subject to Greater Manchester Combined Authority (GMCA) approval of a full business 
case and the signing of a delivery agreement. 
 

 

Detail required Answers 

Title/Description of Contracted 
Service/Supply/Project 

Trinity Way / Springfield Lane junction 
improvement  

Name of Successful Contractor  Eric Wright Civil Engineering Ltd 

Supplier Registration Number 

(to be supplied by Corporate Procurement) 
02565379 

Type of organisation 

(to be supplied by Corporate Procurement) 
Private Limited Company 

Status of Organisation 

(to be supplied by Corporate Procurement) SME 

Contract Value (£) £ 710,507.51 

Contract Duration  Approx. 4 months 

Contract Start Date  09/05/2022 

Contract End Date  26/08/2022 

Optional Extension Period 1 N/A 
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Detail required Answers 
Optional Extension Period 2 N/A 

Who will approve each Extension 
Period? 

Choose an item. 

Contact Officer (Name & number) Nicola Smithies 

Lead Service Group 

 
Place 

How the contract was procured? 

(to be supplied by procurement) 
Mini Competition 

Framework Details (where applicable) 

(procurement body, framework 
reference & title, start/ end date 

Bolton Council Highways Framework Contract 
2019-2023 (Lot 3 – Works up to value of £2.5m) 

Funding Source Choose an item. 

Ethical Contractor (EC): Mayor’s 
Employment Charter 

  

  

EC: Committed to sign up to charter  

EC: Accredited Living Wage Employer  

 

 
EXECUTIVE SUMMARY:   

The purpose of this report is to seek approval for the award of the above-mentioned 

contract. This report provides a progress update following the successful bid to the 
Mayors Challenge Fund (MCF) which secured programme entry status to develop the 

project and seeks further approval for the next steps of project delivery. The Trinity 
Way / Springfield Lane Crossing once completed will provide safer walking and cycling 
facilities at this junction which is along the very busy Trinity Way corridor. The scheme 

will remove the existing barrier for pedestrians and cyclist movement between 
neighbouring communities. 
 

 
 

BACKGROUND DOCUMENTS: 
 

 Appendix A: Scheme General Arrangement Drawing 

 
 

KEY DECISION:  Yes  

 
DETAILS:  
 
1. Background 

 
1.1 The Trinity Way / Springfield Lane junction is located between the ward 

boundary of Irwell Riverside to the north and Ordsall to the south. The dual 
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carriageway along Trinity Way forms part of the Manchester Salford Inner 
Relief Road (MSIRR). This heavily trafficked corridor used by 33,000 

vehicles each day creates a barrier which hinders the east-west movements 
for pedestrians and cyclists between neighbouring communities. 

 
1.2 As identified in the Bee Network planning, the severance issue has been 

exacerbated with the lack of signal-controlled pedestrian crossing facilities 

at the junction with Springfield Lane. The pedestrian facilities are in 
desperate need to serve the existing and growing cycling and walking 

demands as a result of developments on either side of the Inner Relief Road 
within this part of the city in order to enhance the connectivity and provide 
a safer walking and cycling route. 

 
1.3 At present, there are currently no pedestrian or cycling crossing push button 

facilities at the junction meaning a long detour or seeking for gap between 
the fast-moving traffic, this increases the likelihood of collision occurrence. 
  

1.4 The scheme seeks to provide a direct and safer route for pedestrians and 
cyclists accessing the City Centre through provision of new cycle facilities 

and crossing provision to better connect the neighbourhoods. The scheme 
will complement the environmental improvements near Irwell Riverside and 
Greengate regeneration areas, hence supports the wider regeneration of 

central Salford City Centre and provides an attractive gateway into the 
wider city centre. 

 
1.5 The scheme proposal has employed a CYCLOPS design technique, which 

is the creation of traffic signal-controlled junction that protects cyclists by 

providing an orbital cycle route that will separate cyclist from general traffic 
in space and time. 

 
1.6 Wider benefits of the junction improvement scheme once completed will: 

 

 Increase the number of people cycling and walking around Irwell 

Riverside and Greengate neighbourhoods including support for mode 

shift from private motor vehicle 

 Ensure walking and cycling improvements at Trinity Way / Springfield 

Lane junction are developed as part of an integrated city centre strategy 

and Bee Network that connects neighbourhoods and communities 

 Reduce the severance impact of Trinity Way that passes through Irwell 

Riverside and Greengate neighbourhoods 

 Improve first and last mile access to public transport by walking and 

cycling (particularly to Victoria and Salford Central Stations and 

Shudehill bus station) 

 Reduce car dependency for short trips within city centre Salford 

 Improve access to Manchester City Centre by cycling and walking 
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 Support regeneration and economic growth in city centre Salford through 

the establishment of high-quality public realm and enabling the 

sustainable growth of the Regional Centre  

2. The Procurement Process 

2.1 Tenders were issued on 17 December 2021 and a return date was set for 
28 January 2022. The tender was open and available for all contractors on 

the framework. Three contractors, all of which were complaint submitted 
tenders by the close of the deadline date.     

2.2 The tender evaluation exercise was undertaken by officers from the 
Highway teams, all of whom have been involved in the development of the 
scheme. They were also supported by the Social Value team for 

assessment on the quality of the Social Value.  
 

2.3 The three compliant submissions have been evaluated to determine the 
most economically advantageous tender under the criteria of quality, price 
and social value set at 40%, 50% and 10% respectively.  

 
2.4 Following the evaluation of the tender submissions the successful 

contractor is Eric Wright Civil Engineering Ltd. Approval is therefore sought 
to award the Trinity Way / Springfield Lane Junction Improvement Scheme 
contract to Eric Wright Civil Engineering Ltd at a target cost of £710,507.51. 

The tender scores were as follows: 
 

Name of Bidder % quality 
score 

(Max 40%) 

% price 
score 

(Max 50%) 

% social 
value score 
(Max 10%) 

% overall 
score 
(100%) 

Eric Wright Civil 
Engineering Ltd 

28.00 50.00 9.00 87.00 

Provider B 30.00 43.70 4.04 77.74 

Provider C 22.00 48.51 5.01 75.51 

3. Social Value  

3.1 The Contractors ability to deliver Social Value outcomes was assessed as 

part of the framework process. The highest bidder demonstrated a 
satisfactory capacity to deliver Social Value outcomes based upon a 4-

month programme to deliver social economic benefit to Salford.   

3.2 In Social Value element of the bid, Eric Wright Civil Engineering Ltd stated 
that they have a strategy which encompasses People (economic 

development and education & skills), Planet (Climate emergency) and 
Place (a safer and healthier Salford) which align with Salford City Councils 

priority themes. Eric Wright Civil Engineering Ltd (EWCE) in their tender 
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submissions made commitments against a range Salford TOM’s, some of 
the main themes include: 

 

 

a) Economic Development 

 

 Local Supply Chain - Eric Wrights have committed to utilising 

contractors within Salford to provide a number of work packages for 
delivery of this contract and will source goods from local merchants 

 

 EWCE have demonstrated a commitment to good employment 

standards having already signed up to Salford City Mayor’s 
employment charter and will look to become an accredited living 
wage contractor.  Working towards improving E&D training for staff 

within this project. 
 

 
b) Education and Skills 

 EWCE have committed to working with both primary and secondary 

schools providing resources to deliver a variety of activities including 
work placements, mock interviews, CV writing and career talks 

dedicating time to support young people into work.  

c) Climate Emergency 

 Eric Wright is working towards becoming net zero carbon by 2030 

and have policies in place to have a positive impact. company fleet 
are transferring over to EV & Hybrid vehicles. To encourage any 

subcontractors to move to EV fleet.  

 Reduction of emissions due to a number of different initiatives that 

will impact on this scheme. 

3.3 These commitments will be formally agreed at the contractor inception 
meeting and will be closely monitored as part of the contract management 

on a monthly basis. 

3.4 EWCE already pays the living wage and are willing to become an 

accredited Real Living Wage provider. 

4. Funding 

4.1 The scheme will be largely funded from MCF grant to the value of 

£937,431.00, subject to a successful business case to GMCA, and a 
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proportion of an allocated £350,000 Section 106 local match funding 
secured by the City Council. 

4.2 Following consultations with the Lead Member and Ward councillors, on 
11th August 2020, the Lead Member for Planning and Sustainable 

Development approved the allocation of £350,000 of S106 local match 
contribution received from the development at Exchange Court (Ref: 337 – 
planning application 16/67809/FUL), towards the delivery of cycling and 

walking improvements at Trinity Way / Springfield Lane junction project.  

5. Recommendations 

5.1 That Procurement Board approves the appointment of Eric Wright Civil 
Engineering Ltd, subject to securing MCF grant and the signing of a delivery 
agreement from Greater Manchester Combined Authority (GMCA) via 

Transport for Greater Manchester (TfGM). 

 

 
KEY COUNCIL POLICIES:  
 

 Salford 2025, a Modern Global City 
 Transport in Salford 2025 

 
 
EQUALITY IMPACT ASSESSMENT AND IMPLICATIONS:  

 
The improvements will be of benefit to all but particularly to pedestrians and cyclists. 

It is considered that there are no adverse impacts associated with this project.  

 
ASSESSMENT OF RISK:   

 
Low risk: 

o Developers can seek to legally challenge the city council to claim back Section 
106 monies if not used on a scheme that mitigates the impacts of that 
development and/or spent in line with the requirements of the Section 106 

agreement.  
 

o The contractors on the Bolton Council Highways Framework Contract 
2019/2023 have a successful track record of delivering schemes on behalf of 
the City Council. 

 
SOURCE OF FUNDING:  

The scheme will be funded from Mayors Cycling and Walking Challenge Fund (MCF) 
grant. The funds will also be supported through Section 106 match funding which 
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has already been secured by the City Council. 

 

LEGAL IMPLICATIONS: Supplied by Tony Hatton, Principal Solicitor, tel. 219 6323 
Date: 15.02.2022 

Comments: When commissioning contracts for the procurement of goods, services or 
the execution of works, the Council must comply with the Public Contracts Regulations 
2015 (PCR) and its own Contractual Standing Orders (CSOs), failing which a contract 

may be subject to legal challenge from an aggrieved provider. CSO’s stipulate that 
where a suitable framework exists, this must be used unless there is an auditable 

reason not to do so. 
 
The procurement of the principal contractor has been by way of a tender exercise in 

accordance with the process set out in the Bolton Council Highways Framework 
Contract – Lot 3 (NEC4 Option B), which itself was procured in accordance with the 

PCR using an OJEU process, and will therefore ensure that the risk of challenge to 
the award of any contract is minimal and that any challenge, should it materialise, is 
extremely unlikely to be successful.  

 
Submissions were evaluated on the most economically advantageous tender basis in 

line with procurement procedures resulting in the proposed award of the contract to 
Eric Wright Civil Engineering Ltd. The procurement procedures therefore appear 
robust and compliant with the requirements of the Council’s CSO’s and PCR. 

 
The report refers to some funding for the works coming from s106 funds. The 

expenditure must be in accordance with the terms of the relevant planning obligations. 
Should the Council allocate S106 funding outside of the conditions within the 
agreements, or outside the timescales, or in breach of applicable Regulations, a 

developer may challenge that decision and claim back contributions. 
 

Legal shall be happy to review the MCF grant funding agreement to ensure the 
Council’s interests are protected. The terms of any grant funding agreement will need 
to be adhered to in the event that there are clawback provisions for failure to comply. 

 

 
 
FINANCIAL IMPLICATIONS: Submitted by Natalie Birchall, Finance Officer  
Date: 16.02.2022 

Comments:   
The report seeks Procurement board approval to award the Contract for delivery of 

Trinity Way / Springfield Lane junction improvement scheme to Eric Wright Civil 
Engineering Ltd, to the value of £710,507.51 
The scheme will be funded from MCF grant to the value of £937,431.00 and a 

proportion of Section 106 (Ref: 337 – planning application 16/67809/FUL), £350,000 
secured by the City Council. 

The scheme has been awarded programme entry status and is subject to Greater 
Manchester Combined Authority (GMCA) approval of a full business case and the 
signing of a delivery agreement.

 
PROCUREMENT IMPLICATIONS: Supplied by Daniel Cunliffe, Procurement Officer  
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Date: 17.02.2022 

Comments: Trinity Way / Springfield Lane junction improvement contract was 

tendered utilising a mini competition through the Bolton Highways framework Lot 3. 
The most advantageous bid was chosen, therefore the mini competition is compliant 

with the Procurement Contract Regulations and the Councils Contractual Standing 
Orders.

 
HR IMPLICATIONS: 
Not Applicable 

 
CLIMATE CHANGE IMPLICATIONS:  Supplied by Mike Hemingway, Principal Officer 
Date: 25.11.2020 

Comments:  
This project is an appropriate use of funding on the basis that it provides crossings 

and infrastructure to enable safer movements of pedestrians and cyclists at the 
junction of Springfield Lane, Greengate and Trinity Way. As noted in the scheme’s 
benefits, the installation of this new crossing will increase the number of people cycling 

and walking, improve first and last mile access to public transport by walking and 
cycling by supporting modal shift from private motor vehicle, reduce car dependency 

for short trips within city centre Salford and improve air quality around the area. 

 
 

OTHER DIRECTORATES CONSULTED:  

Environment 

 
 
CONTACT OFFICER: Anene Chiegboka, Project Manager  

 

 

WARD(S) TO WHICH REPORT RELATE(S):  
Blackfriars & Trinity 

 


